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1.  The specifications and drawings for Invitation No. DACW64-03-B-0028, Dredging, 
Matagorda Peninsula to Point Comfort in Matagorda and Calhoun Counties, Texas, 
Matagorda Ship Channel, Texas, advertised 10 June 2003, and for which bids are 
rescheduled to be opened on 14 July 2003, are hereby modified as follows: 
 
       Specifications. 
 
       SECTION 02482 DREDGING (Issued with Amendment No. 0001. - The 
enclosed new SECTION 02482 entitled DREDGING supersedes that issued with 
Amendment No. 0001 to this Invitation. 
 
2.  This amendment shall be attached to, and become a part of, the specifications. 
 
Encl 
SECTION 02482 
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(To Accompany Amendment No. 0003 to Invitation No. DACW64-03-B-0028) 

File 8468S      INVITATION NO. DACW64-03-B-0028 
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File 8468S      INVITATION NO. DACW64-03-B-0028 
 

SECTION 02482 - DREDGING 
 

PART 1 - GENERAL 
 
 1.1 SCOPE OF WORK.  The work in this Section consists of furnishing plant, 
labor, materials, and equipment and performing the work required by these 
specifications, schedules, and drawings forming parts thereof for dredging Matagorda 
Ship Channel, Texas, Matagorda Peninsula to Point Comfort as follows: 
 

Required Depth 
Below MLT 

(Feet) 

Required 
Width 
(Feet) 

 
From 

Station 

 
 

To Station 

Distance Between 
Stations 

(Feet) 
MATAGORDA PENINSULA TO POINT COMFORT 

38 200 9+000 78+100 69,100 
38 200-250 78+100 78+200     100 
38 250 78+200 78+400     200 
38 250-200 78+400 78+500     100 
38 200 78+500 95+575 17,075 
38 200-387 95+575 97+445   1,870 
38 387-346 97+445 97+531       86 
38 346-300 97+531 97+653     122 
38 300 97+653 99+604   1,951 
38 300-346 99+604 99+726     122 
38 346-387 99+726 99+771       45 
38 387-200 99+771 101+641   1,870 
38 200 101+641 110+274   8,633 
38 200-399 110+274 111+601   1,327 
38 399-355 111+601 111+731     130 
38 355-300 111+731 111+897     166 
38 300 111+897 113+805   1,908 
38 300-355 113+805 113+971     166 
38 355-399 113+971 113+981       10 
38 399-200 113+981 115+308   1,327 
38 200 115+308 115+759     451 
38 200-358 115+759 116+074     315 
38 358-458 116+074 116+251BK       177* 
38 458-990 116+223FW 116+223FW         0 
38 990 116+223FW 116+734     511 

38, 29 990-1284 116+734 117+223FW     489 
36, 29 1284-1352 117+223FW 117+336     113 
36, 29 1352-450 117+336 118+302     966 

36 450-345 118+302 118+502     200 
*  See Equation on Drawing TOTAL 109,530 
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 1.1.1  The varying bottom width(s) and lengths to be dredged are shown on the 
drawings referred to in the SPECIAL CONTRACT REQUIREMENTS, STANDARD CLAUSE 
entitled CONTRACT DRAWINGS AND SPECIFICATIONS.  The Contractor shall remove 
sufficient material to provide the limiting side and end slopes specified in the Paragraph: 
 OVERDEPTH, SIDE AND END SLOPES, below. 
 
 1.2 SUBMITTALS shall be submitted as specified herein. 
 
 1.3 LOCATION.  Matagorda and Lavaca Bays are located on the central coast 
of Texas approximately 120 miles southwesterly from Galveston, Texas and 
approximately 80 miles northeasterly from Aransas Pass, Texas. 
 
 1.4 OBSTRUCTION OF CHANNEL.  The Government will not undertake to 
keep the Channel free from vessels or other obstructions, except to the extent of the 
regulations, if any, as may be prescribed by the Secretary of the Army, in accordance 
with the provisions of Section 7 of the River and Harbor Act approved 8 August 1917. 
The Contractor will be required to conduct the work using a method that will obstruct 
navigation as little as possible, and if the Contractor's plant does obstruct the Channel 
and makes the passage of vessels difficult or endangers them, the plant shall be 
promptly moved on the approach of a vessel as far as may be necessary to afford a 
practicable passage. Upon completion of the work, the Contractor shall promptly remove 
its plant, including ranges, buoys, piles, and other marks placed under this contract. 
 
 1.5 TEMPORARY REMOVAL OF AIDS TO NAVIGATION.  The temporary 
removal or changes in locations of channel markers may be required to facilitate 
dredging operations.  The Contractor shall notify the Contracting Officer at least 21 days 
prior to the date that the removal or change in location of channel markers will be 
required so the U.S. Coast Guard can perform the work and so navigation interests may 
be informed sufficiently in advance of the proposed removal or change in location. 
 
 1.6 NOTIFICATION PRIOR TO COMMENCEMENT OF DREDGING 
OPERATIONS.  The Contractor shall notify the Area Engineer, at the Southern Area 
Office, in writing, at least 10 days prior to commencement of dredging operations, the 
location or locations at which a dredge or dredges will be placed on the work.  This 
information is required in addition to the progress charts and schedules provided for in 
the CONTRACT CLAUSE entitled SCHEDULE FOR CONSTRUCTION CONTRACTS. 
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 1.7 UTILITIES ACROSS THE LIMITS OF DREDGING.  The following bridge, 
tunnels, overhead lines, and submerged lines cross the areas to be dredged: 
 
Approximate 

Station 
 

Description 
 

Owner 
42+822 One 3-inch P/L 

  
Goldston Oil Corporation 

Permit No. 3573 
42+842 One 16-inch P/L Dow Chemical Company 

Permit No. 6729 
73+212 Two 2-1/2-inch P/L’s  

Two 8-inch P/L’s 
Lavaca Pipeline Company 

Permit No. 4566 
76+579 One 6-5/8-inch P/L Delhi Gas Pipeline Co. 

Permit No. 4702 
83+236 One 8-inch P/L 

Two 4-inch P/L’s 
One 2-inch P/L 

Exxon Corporation 
Permit Nos. 3552, 3555,3556 

91+330 One 30-inch P/L 
 

Texas Eastern Transmission Company 
Permit No. 3580 

 
EVERY EFFORT HAS BEEN MADE TO GIVE ALL PERTINENT DETAILS ON THE 
LOCATION OF THE PIPELINES.  THE DATA FURNISHED ON THE PLANS ARE 
BELIEVED TO BE SUBSTANTIALLY CORRECT.  HOWEVER, THE EXACT 
LOCATIONS MAY VARY FROM THAT SHOWN:  THEREFORE THE CONTRACTOR 
SHALL COOPERATE WITH THE RESPECTIVE OWNERS TO ESTABLISH THE 
ACTUAL POSITION OF THE PIPELINES.  THE U.S. ARMY CORPS OF ENGINEERS 
PERMITS OF THE RESPECTIVE PIPELINES AND PREVIOUS SURVEYS ARE 
AVAILABLE IN THE SOUTHERN AREA OFFICE. 
 
 THE FOLLOWING IS FURNISHED FOR INFORMATION TO VERIFY PIPELINE 
OWNERSHIPS: 
 
 Texas Excavation Safety System  
 (Dig-Tess) 1-800-344-8377. 
 
 1.8 WORK COVERED BY THE CONTRACT PRICE. 
 
 1.8.1  Mobilization and Demobilization.  The contract lump sum price for 
"Mobilization and Demobilization" shall include the costs in connection with mobilization 
and demobilization of the plant necessary to perform work under the various bid items.  
The contract price shall include transportation and other costs incidental to delivery of 
the plant and other equipment to the general work area in condition ready for operation 
and, after the completion of the work, for removal of the plant and equipment from the 
work sites. 
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 1.8.2  Dredging.  The contract price per cubic yard for "Dredging" shall include 
the cost of removal and placement of the material as specified in Paragraphs:  
CHARACTER OF MATERIALS and PLACEMENT OF EXCAVATED MATERIAL below.  The 
contract price per cubic yard for “Dredging” shall also include costs for laying, removing, 
and handling of pipelines to and at the Placement Areas and for the procurement of 
materials and construction of ramps or installation of culvert pipes that may be 
necessary in connection with the laying of shore pipelines. 
 
 1.9 CHARACTER OF MATERIALS. 
 
 1.9.1  Material.  The material to be removed to restore the depths within the 
limits specified in the Paragraph:  SCOPE OF WORK, above, is composed of shoals of 
silt, sand, clay and shell that have accumulated over a period of time; however, some 
virgin material may be encountered in allowable overdepth, or side slope dredging.  
Bidders are expected to examine the work site and the records of previous dredging, 
which are available in the Southern Area Office, and after investigation decide for 
themselves the character of the materials. 
 
 1.9.2  Debris.  Other materials, including scrap, rope, wire cable, snag, and 
stumps may be encountered in the specified limits and overdepth dredging. No separate 
payment will be made for removal and disposal of this debris.  
 
 1.10 MEASUREMENT. 
 
 1.10.1  Dredging.  The total amount of material removed shall be measured by 
the cubic yard in-place.  The measurements shall be made by computing the volume 
between the bottom surface shown by fathometer soundings of the last survey made 
before dredging and the bottom surface shown by the fathometer soundings of a survey 
made as soon as practicable after the entire work specified in the Paragraph:  SECTIONS 
below, has been completed and included within the limits of the overdepth and side and 
end slopes specified in the Paragraph:  OVERDEPTHS, SIDE AND END SLOPES below, 
less deductions that may be required for misplaced material specified in the Paragraph:  
PLACEMENT OF EXCAVATED MATERIAL below. 
 
 1.10.2  Ledge Rock.  If ledge rock is present, the amount removed and to be paid 
for will be measured by the cubic yard in-place by computing the volume between the 
top surface of the rock as shown by the probings of the last survey made before drilling 
and blasting and the bottom surface shown by a probing survey made before drilling and 
blasting and the bottom surface shown by a probing survey made as soon as practicable 
after completion of the work and included within the limits of the overdepth, side and 
end slopes specified in the Subparagraph:  Table of Allowable Overdepth, Side and End 
Slopes below, less deductions that may be required for misplaced materials specified in 
the Paragraph:  PLACEMENT OF EXCAVATED MATERIAL, below.  The quantity of 
material other than ledge rock removed and to be paid for will be determined by 
subtracting the quantity of ledge rock as measured above, from the total quantity of 
material removed and to be paid for. 
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 1.10.3  Electronic Positioning.  In using electronic positioning the Government 
will make a corrective adjustment, if applicable, in the volume computation process  to 
compensate for the repeatability tolerance of the electronic positioning equipment, 
between "before-dredging" and "after-dredging" surveys.  The amount of this adjustment 
will be limited to a shift of plus or minus 3 meters on an azimuth from the baseline 
normal to the centerline of the cut, of the "after-dredging" survey with respect to the 
"before-dredging" survey.  Adjustments made in "after-dredging" cross sections will also 
result in a similar adjustment to the "before-dredging" cross sections in the area not 
dredged.  The horizontal control points shown are the control points the Government will 
use to perform electronic surveys on the waterway.  The Government does not guarantee 
permanent access to these control points, therefore, it may be necessary for the 
Contractor to establish its own network of survey points from these survey points or 
from other U.S. Coast and Geodetic Survey (USCGS) monuments.  Location and 
description of the horizontal control points which the Government plans to use to 
perform electronic surveys on the Matagorda Ship Channel project is available at the 
Southern Area Office, Corpus Christi Location.  The Contractor shall be responsible for 
establishing its own reference line to conduct hydrographic surveys and dredging 
operations if electronic positioning equipment is not used. 
 
 1.10.4  Drawings.  The drawings already prepared as specified in the SPECIAL 
CONTRACT REQUIREMENTS, STANDARD CLAUSE entitled CONTRACT DRAWINGS 
AND SPECIFICATIONS represent conditions existing as of the date of their preparation 
(average existing conditions).  However, to reflect anticipated shoaling or scour occurring 
between the dates of preparation of the drawings and the dates of the "before-dredging" 
sections, the estimated dredging quantities shown in the Bidding Schedule have been 
adjusted accordingly.  The depths and elevations shown thereon will be verified and 
corrected by fathometer soundings taken by the Government before dredging.  
Determination of quantities removed and the deductions made therefrom to determine 
quantities by in-place measurement to be paid for in the area specified, after having 
once been made will not be reopened, except on evidence of collusion, fraud, or obvious 
error. 
 
 1.11 PAYMENT. 
 
 1.11.l  Mobilization and Demobilization.  Payment for this item will be made at 
the contract lump sum price for “Mobilization and Demobilization”, pursuant to the 
conditions of the SPECIAL CONTRACT REQUIREMENTS, STANDARD CLAUSE entitled 
PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. 
 
 1.11.2  Dredging.  Payment will be made at the contract unit price per cubic yard 
for bid item entitled "Dredging”.  Monthly partial payments will be based on approximate 
quantities determined by fathometer soundings or sweepings taken behind the dredge. 
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PART 2 - PRODUCTS 
 
 2.1 BRIDGE-TO-BRIDGE RADIO-TELEPHONE EQUIPMENT.  Dredge and 
self-propelled attendant floating plant shall be radiotelephone equipped to comply with 
the provisions of the Vessel Bridge-to-Bridge Radiotelephone Act (Public Law 92-63).  
This will require, as a minimum, the radiotelephone equipment capable of transmitting 
and receiving on 156.65 MHZ (Channel 13).  Multi-channel equipment will also require 
156.8 MHZ (Channel 16).  Dredge tugs and tenders will be considered towing vessels 
within the meaning of the Act. 
 

PART 3 - EXECUTION 
 
 3.1 ESTIMATED QUANTITIES. 
 
 3.1.1  Required Dredging Prism.  The total estimated quantities of material 
necessary to be removed from the required dredging prism, exclusive of allowable 
overdepth, to complete the work specified in the Paragraph:  SCOPE OF WORK above, is 
3,468,000 cubic yards in-place measurement, including anticipated shoaling occurring 
prior to the dates of the "before-dredging" sections. 
 
 3.1.2  Overdepth.  The maximum amount of allowable overdepth dredging is 
estimated as 1,599,000 cubic yards in-place measurement, including anticipated 
shoaling occurring prior to the dates of the "before-dredging" sections. 
 
 3.1.3  Estimated Quantities.  Within the limit of available funds, the Contractor 
will be required to excavate the entire quantity of material necessary to complete the 
work specified in the Paragraph:  SCOPE OF WORK above, be it more or less than the 
amounts above estimated.  The work is to be done in accordance with this contract and 
at the contract price or prices, subject to the provisions of NON-REGULATED SPECIAL 
CONTRACT REQUIREMENTS CLAUSE entitled VARIATIONS IN ESTIMATED 
QUANTITIES - DREDGING. 
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 3.2 SECTIONS.  For the purpose of acceptance, the dredging work Items on 
the Bidding Schedule are divided into Sections, as follows: 
 

 
 

Section 
No. 

 
 

From 
Station 

 
 

To 
Station 

Length 
of 

Section 
(Feet) 

(1)(2) 
Prescribed 

Depth 
(CY) 

(2) 
Allowable 
Overdepth 

(CY) 

(2) 
Total 

Estimated 
(CY) 

MATAGORDA  PENINSULA TO POINT COMFORT 
22 9+000 15+000 6,000   39,000   56,000   95,000 
21 15+000 20+000 5,000   67,000   61,000 128,000 
20 20+000 25+000 5,000   99,000   64,000 163,000 
19 25+000 30+000 5,000 158,000   70,000 228,000 
18 30+000 35+000 5,000 124,000   70,000 194,000 
17 35+000 40+000 5,000 123,000   77,000 200,000 
16 40+000 45+000 5,000   95,000   63,000 158,000 
15 45+000 50+000 5,000 104,000   69,000 173,000 
14 50+000 55+000 5,000 110,000   69,000 179,000 
13 55+000 60+000 5,000 123,000   68,000 191,000 
12 60+000 65+000 5,000 141,000   69,000 210,000 
11 65+000 70+000 5,000 122,000   68,000 190,000 
10 70+000 75+000 5,000 135,000   70,000 205,000 
9 75+000 80+000 5,000   68,000   48,000 116,000 
8 80+000 85+000 5,000 136,000   68,000 204,000 
7 85+000 90+000 5,000 159,000   71,000 230,000 
6 90+000 95+000 5,000 131,000   64,000 195,000 
5 95+000 100+000 5,000 310,000 105,000 415,000 
4 100+000 105+000 5,000 275,000   83,000 358,000 
3 105+000 110+000 5,000 305,000   74,000 379,000 
2 110+000 115+000 5,000 469,000 109,000 578,000 

1B 115+000 117+223 2,251* 146,000 89,000 235,000 
1A 116+734 118+502 1,768   29,000 14,000   43,000 

TOTAL   110,019 3,468,000 1,599,000 5,067,000 
(1)  The term "prescribed depth" is synonymous with the term "required depth" and 
       "required dredging prism" used elsewhere in these specifications. 
 
(2)  Includes anticipated shoaling. 
 
*  See Equation on Drawing 
 
 3.3 ORDER OF WORK.  The Contractor shall commence dredging with Section 
No. 22 and complete the remaining Sections in the order it desires. 
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 3.4 PLACEMENT OF EXCAVATED MATERIAL. 
 
 3.4.1  General.  The Contractor shall inspect the proposed Placement Areas to 
ensure that using the Areas for placement operations will not place it in violation of the 
applicable Federal, State, or local statutes concerning fish and wildlife.  Particular 
statutes which the Contractor shall consider include, but are not limited to, the Federal 
Migratory Bird Treaty Act and the Endangered Species Act of 1973.  The material 
excavated shall be transported and deposited in the Placement Areas shown.  Except as 
otherwise noted, material will not be deposited or allowed to flow into project channels,  
a bayou or stream tributary to the Corpus Christi Ship Channel, an existing drainage 
outlet ditch, canal, water intake, or outlet facility, nor shall materials be allowed to flow 
onto improved areas including highways and roads in or adjacent to the Placement 
Areas.  In the event a stream, bayou drainage outlet, ditch, canal, water intake or outlet 
facility becomes shoaled as a result of the dredging or placement operations, the 
Contractor shall promptly remove these shoals and the material shall be placed in the 
Placement Areas.  Dragging or washing operations to remove the shoals will not be 
permitted.  Holes dug on the banks for deadmen or anchorage shall be filled.  The 
Contractor shall adequately inspect its placement operations in the Placement Areas 
daily to reduce the possibility of accidental breaching of levees and spillway with 
resulting spillage of dredged materials outside the Area.  If levee failures occur while 
materials are being pumped into the Placement Areas, dredging operations shall be 
stopped immediately, and deposit of the material in the Area shall not be resumed until 
the confining structures have been restored to an approved condition.  Materials shall be 
deposited so that no water is impounded and natural drainage is not obstructed.  Once 
placement operations are completed in a confined area for which the Placement Area is 
being used, the boards on the spillway of that Placement Area shall be removed at a 
proper rate to allow drainage of the Area.  Every effort has been made to give the 
pertinent details on the location of utility pipelines, structures, and other facilities that 
may be encountered in performing the levee and spillway work.  The data shown is 
substantially correct.  However, the Contractor shall investigate existing conditions and 
satisfy itself as to the existence of additional construction that may interfere with the 
work herein specified. In confined Placement Areas, levee and spillway work required 
shall be completed and accepted prior to commencement of placement operations.  
Borrow material shall be clean and free of objectionable materials.  Confined areas shall 
be maintained in operational condition until completion and acceptance of the work in 
this contract.  The NON-REGULATED SPECIAL CONTRACT REQUIREMENTS CLAUSE 
entitled DAMAGE TO WORK is only applicable to damage of levees and other non-
dredging items. 
 
 3.4.1.1  Placement Area Restrictions.  Another Government Contractor may use 
Placement Area No. 7 for depositing dredged material from another project.  To provide a 
safe operation and to prevent delays to either activity, the Contractor shall coordinate its 
activities at Placement Area No. 7 with the other Contractor to assure that simultaneous 
use of Placement Area No. 7 does not occur.  The simultaneous use of Placement Area 
No. 7 is strictly prohibited.  If necessary, the Contractor shall adjust its dredging plan to 
accommodate the work of the other Contractor, as approved. 



 

 02482-9 

 3.4.2  Placement Areas. 
 
 3.4.2.1  Placement Area No. 3.  The Contractor shall notify the Southern Area 
Office 2 days in advance of commencement of work at Placement Area No. 3 to schedule 
an on-site meeting to discuss layout of pipelines, sequence of material placement, and 
control of discharge.  The Contractor shall also contact Mr. Chester Smith at 3506 
Woodcrest, Baytown, Texas 77521 or by telephone at (281) 427-4902 in Baytown or 
(361) 983-2903 in Port O’Connor to coordinate Placement Area No. 3 construction 
activities. 
 
  (1) Equipment, Pipeline, and Personnel. In addition to the required  
   equipment and personnel for dredge pipeline operations, the  
   Contractor shall arrange for the following: 
 
   (i) Two (2) Contractor personnel to be on-site full time. 
 
   (ii) One (1) operational marsh backhoe. 
 
   (iii) Additionally, the Contractor shall install two (2) operating  
    Wye values with cutoffs along the pipeline, as directed to  
    accomplish the placement of material at the locations  
    specified. 
 
  (2) Pipe Layout and Access Restrictions.  The Contractor shall present  
   at the on-site meeting the methods that will be utilized for  
   accomplishing the specified placement requirements, including pipe  
   layout and Wye value locations and procedures for Wye value  
   operation and drainage of effluent from the site.  One (1) Wye value  
   shall be located whereby it can be used to direct discharges of soft  
   fines and water during pipeline washing to an approved location  
   within the discharge corridor to minimize wash loss of previously  
   placed sand.  The second Wye value shall be located along the sand  
   placement line, where it can be used to shunt sand from one (1)  
   discharge location to another as required to accomplish the  
   specified placement results.  No personnel or equipment will be  
   allowed on the existing island or beyond the existing line of  
   geotextile tubes, except for an area defined and staked during the  
   on-site meeting. 
 
  (3) Discharge Locations and Sequence.  Unless otherwise directed, the  
   Contractor shall discharge sand at the following locations and in  
   the following sequence: 
 
   (i) Material shall be mounded behind the west end of the  
    existing cellular concrete mattresses, behind the existing  
    western-most line of geotextile tubes to a minimum elevation  
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    of +8.0 feet MLT and to cover an area directed by the  
    Contracting Officer.  During placement of material the  
    Contractor shall use the marsh backhoe to construct ditches  
    or dikes as necessary to direct effluent back into the  
    discharge corridor in order to minimize material loss outside  
    the corridor.  During material placement, the Contracting  
    Officer may direct movement of the discharge point to the  
    next sequenced location or require the use of the Wye value  
    to distribute material between areas. 
 
   (ii) Material shall be mounded to an average minimum elevation  
    of +6.0 feet MLT along the approximate alignment of future  
    cellular concrete mattresses that will be installed by  
    others. 
 
   (iii) Material shall be discharged to construct a continuous  
    mound along the west side of the existing geotextile tube,  
    beginning near the north end of the western geotextile tube  
    and proceeding south.  One of the lines from the Wye shall  
    be advanced along a line about 50 feet from the geotextile  
    tube with the second line advanced just behind the first line  
    along a line about 150 feet from the geotextile tube.  Upon  
    reaching the south end of the discharge corridor the  
    Contractor shall then advance a third line located about 250  
    feet from the geotextile tube until completion of dredging.   
    The Contractor shall relocate the discharge points along  
    these lines as often as necessary so that the average  
    elevation of the mounded material is not lower than 1-foot  
    below the top of the geotextile tube.  Upon completion of the  
    filling operation, the fill shall be graded and dressed to a  
    generally uniform elevation with a slight grade toward the  
    Bay and with no un-drained pockets, abrupt humps or  
    depressions. 
 
   (iv) Control of Discharge.  The Contractor shall utilize the Wye  
    value to direct sand to the discharge locations specified and  
    to direct fines and pipe wash water to the approved  
    discharge locations.  The Contractor shall use a spreader or  
    pocket pipe at the ends of the sand discharge pipes to reduce  
    sand wash. 
 
 3.4.2.2  Open Water Placement Areas Nos. 6 Through 9, and 15.  Designated 
Placement Areas shall be prominently marked by the Contractor with conspicuous 
buoys or stakes at each corner.  Material will be placed within the limiting lines of the 
Placement Areas.   The dredged material shall be deposited over or beyond the crests of 
existing dumping grounds wherever they exist.  The Contractor shall perform its 
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operations using a method to prevent the material from flowing back into the Channel.  
The discharge end of the pipe shall be held at or near the bottom during placement 
operations to confine the material within the designated Areas.  A spreader shall be used 
at the submerged end of the discharge pipe to distribute the material evenly and to 
reduce scouring.  Material deposited beyond the limiting lines of discharge shall be 
removed by the Contractor at no additional cost to the Government. 
 
 3.4.2.3  Open Water or Partially Emergent Unconfined Placement Area No. 16.  
There is no height restriction on discharged materials within this Area.  Discharge shall 
be within the discharge corridor shown.  Once a discharge point is established, it shall 
remain at that point until discharge operations within this Placement Area are 
completed.  Points of discharge and elevations will be thoroughly discussed during the 
Pre-construction Conference.  The limiting lines of discharge denoting the Placement 
Area shall be prominently marked by the Contractor with conspicuous buoys or stakes 
at each corner.  No material shall be placed outside of these limiting lines of discharge 
which define the Placement Area.  Material deposited beyond these limiting lines of 
discharge shall be removed by the Contractor at no additional cost to the Government.  
Discharge in this Placement Area shall be made over and beyond the crest of the existing 
mounds of previous deposits.  A spreader shall be used at the end of the discharge pipe 
to distribute the material evenly and to reduce scouring.  Movement of pipeline and 
equipment on the vegetated parts of this Placement Area is prohibited.  Damage to 
brushy or woody vegetation is prohibited.  No operations are to be conducted within this 
Placement Area if nesting birds are present.  The nesting season generally extends from 
about 1 March through 31 August. 
 
 3.4.2.4  Open Water or Partially Emergent Unconfined Placement Areas Nos. 10, 
12, 14, and 17 Through 19.  There is no height restriction on discharged materials 
within these areas.  Once a discharge point is established, its movement should be 
minimized to increase the size of existing emergent areas.  Points of discharge and 
elevations will be thoroughly discussed at the Pre-Construction Conference.  The limiting 
lines of discharge denoting the Placement Areas shall be prominently marked by the 
Contractor with conspicuous buoys or stakes at each corner.  No material shall be 
placed outside of these limiting lines of discharge, which define the Placement Areas. 
Material deposited beyond these limiting lines of discharge shall be removed by the 
Contractor at no additional cost to the Government.  Discharge in these Placement Areas 
shall be made over and beyond the crest of existing mounds of previous deposits. The 
discharge end of the pipe shall be held at or near the bottom during placement 
operations to confine the material within the designated Areas.  A spreader shall be used 
at the submerged end of the discharge pipe to distribute the material evenly and to 
reduce scouring.  
 
 3.4.2.5   Points of Discharge. 
 
  (1) Placement Area Nos. 10 and 14.  Relocation of the 
    point of discharge shall managed to allow material to become  
   emergent. 
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  (2) Placement Area No. 12.  The point of discharge shall be located in  
   the southwest corner of the Placement Area and the discharged  
   materials shall be directed southeastward towards the already  
   emergent island located between Placement Area Nos. 11 and 12. 
 
 3.4.2.6  Distribution of Dredged Material.  The material dredged from the Channel 
sections specified in this contract shall be distributed in the Placement Areas designated 
according to the TABLE OF DISTRIBUTION OF DREDGED MATERIAL below:  
 

 
TABLE OF DISTRIBUTION OF DREDGED MATERIAL 

 
STARTING ENDING  SECTION NO.(S) PLACEMENT 
CHANNEL  CHANNEL  OF  AREA 
STATION STATION CONTRACT NO.(S) 

 
MATAGORDA PENINSULA TO POINT COMFORT 

 
9+000 15+000 22 3 
15+000 20+000 21 6 
20+000 25+000 20 7 
25+000 30+000 19 7 
30+000 35+000 18 8 
35+000 40+000 17 8 
40+000 45+000 16 9 
45+000 50+000 15 9 
50+000 55+000 14 10 
55+000 60+000 13 10 
60+000 65+000 12 10 
65+000 70+000 11 12 
70+000 75+000 10 12 
75+000 80+000 9 14 
80+000 85+000 8 14 
85+000 90+000 7 15 
90+000 95+000 6 15 
95+000 100+000 5 16 
100+000 105+000 4 17 
105+000 110+000 3 18 
110+000 115+000 2 19 
115+000 118+502 1A, 1B 19 
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 3.4.3  Pipelines. 
 
 3.4.3.1  Location Details.  Every effort has been made to give pertinent details on 
the locations of utility pipelines and other facilities that may be encountered in 
trenching or jacking operations.  The data shown are substantially correct.  However, 
the Contractor shall investigate existing conditions and satisfy itself as to the existence 
of additional construction that may interfere with pipeline laying herein specified. 
 
 3.4.3.2  Submerged Pipeline Sections.  If the Contractor elects to use a 
submerged section in the dredge discharge pipeline for crossing a navigable channel it 
may do so without the formality of obtaining a Department of the Army permit for work 
on structures in navigable waters.  However, three (3) copies of detailed plans of the 
submerged section shall be submitted and approved prior to use of the submerged 
section.  The plans shall indicate clearly the width and depth of the navigation opening 
and the method used to mark it by day and by night for the safety of navigation.  The 
minimum bottom width of the submerged section shall not be less than 200 feet wide for 
channels whose authorized width is greater than 200 feet.  The minimum bottom width 
of the submerged section for channels whose authorized width is less than 200 feet shall 
be the width of the authorized Federal Channel.  The highest point on the pipe or ball 
connection occurring across the bottom width of a submerged section shall not be 
higher than 38 feet below Mean Low Tide in the Matagorda Ship Channel project.  
Lighted buoys, meeting the requirements of U.S. Coast Guard Regulation 33 C.F.R. 
62.25, shall be provided by the Contractor to mark the navigation opening.  A red buoy 
exhibiting a quick flashing red light shall be used to mark the right side of the opening 
and a black buoy exhibiting a quick flashing green light shall be used to mark the left 
side of the opening.  The frequency of the flashes shall be not less than 60 per minute.  
“Right side” and “left side” of the opening shall be in conformance with the lateral system 
of buoyage established by the U.S. Coast Guard.  Requirements for the lighted buoys 
and description of the lateral system will be found in the U.S. Coast Guard publication 
CG 208 entitled “Aids to Navigation.”  Lights to be displayed on pipelines shall be in 
accordance with U.S. Coast Guard Regulation 33 C.F.R. 80.23. 
 
 3.4.4  Unauthorized Placement of Material. 
 
 3.4.4.1  Misplaced Excavated Material.  Excavated material that is deposited 
other than in places designated or approved will not be paid for and the Contractor may 
be required to remove the misplaced excavated material and deposit it where directed 
without cost to the Government. 
 
 3.4.4.2  Debris Disposal.  During the progress of the work, the Contractor shall 
not deposit worn out discharge pipe, wire rope, scrap metal, timbers, other rubbish or 
obstructive material in the Placement Areas, except as specified herein, or along the 
banks of the navigable waters.  This material, together with scrap, rope, wire cable, 
piles, pipe, or other obstructive material that may be encountered during the dredging 
operations, shall be disposed by the Contractor at approved locations. 
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 3.4.5  Easements.  Permits authorizing the laying of shore pipe, and for 
placement of dredged material in the Placement Areas, are on file and available for 
examination in the offices of the U. S. Army Corps of Engineers, Southern Area Office, 
1920 North Chaparral, Corpus Christi, Texas and in the Galveston District Office, 
Jadwin Building, 2000 Fort Point Road, Galveston, Texas.  The instruments authorizing 
the laying of shore pipelines may contain certain restrictions relative to specific route, 
location, and general use of the land.  These instruments form a part of these 
specifications and the Contractor shall strictly comply with the terms thereof. 
 
 3.4.6  Preservation of Public and Private Property. 
 
 3.4.6.1  Damages.  Fences, roads, ditches, private or public grounds, and other 
structures or improvements damaged as a result of the Contractor's operations herein 
specified shall be repaired or rebuilt by the Contractor at its expense.  The areas used by 
the Contractor in laying and maintaining pipelines shall be restored to the same or as 
good a condition as existed prior to commencement of the work.  Upon completion of the 
work, the ends of culverts shall be fully closed with wooden bulkheads and trenches and 
bank cuts shall be backfilled to original ground level. 
 
 3.4.6.2  Accountability and Restoration. The Contractor shall preserve and 
protect the existing informational and directional signs, camp facilities, water wells and 
tanks, station markers, mile markers, and mooring piles which have been established 
along either bank of the Waterway within the reaches of the dredging operations covered 
herein.  The Contractor shall be accountable for and will be required to replace or 
restore at its expense the signs, camp facilities, water wells and tanks, markers, and 
mooring piles damaged or destroyed as a result of dredging operations herein specified. 
 
 3.4.6.3  Existing Structures and Improvements.  When dredging in the proximity 
of bulkheads, piers and related fender systems, the Contractor shall use care to prevent 
damage to structures.  The Contractor shall maintain a minimum 30-foot distance, 
unless shown, from structures located within the dredging limits. 
 
 3.4.7  Alternate Placement Area Proposed by Contractor After Award of Contract. 
 
 3.4.7.1  Alternate Placement Area(s).  If, after award of the contract, a placement 
area(s) other than that specified herein is proposed, its acceptance will be subject to 
approval of the Contracting Officer.  The Contractor shall furnish written permission 
from the owners for the use of the substitute placement area(s) and written permission 
from the owners of the properties involved in obtaining access to the substitute 
placement area(s).  The Contractor shall coordinate the use of the substitute placement 
area(s) with Federal and State Natural Resource Agencies and shall submit, with its 
proposal, documentation that demonstrates compliance with the applicable laws and 
regulations pertinent to designation and coordination of dredged material placement 
area(s).  The Galveston District shall be consulted for specific requirements.  Expenses 
incurred in connection with providing and making available another placement area(s) 
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shall be borne by the Contractor.  Materials deposited thereon and operations in 
connection therewith shall be at the Contractor's risk. 
 
 3.4.7.2  Data Submittal.  The award of the modification will be subject to the 
approval of the proposed Contractor-furnished placement area(s) and unless the 
foregoing required data are furnished with the Contractor's request, the modification for 
the use of the proposed substitute placement area(s) will not be considered. 
 
 3.5 OVERDEPTH, SIDE, AND END SLOPES. 
 
 3.5.1.  Overdepth.  To cover inaccuracies of the dredging process, material 
actually removed from within the specific areas to be dredged to depths as specified in 
the Subparagraph:  Table of Allowable Overdepth, Side and End Slopes below, will be 
estimated and paid for at contract price or prices. 
 
 3.5.2.  Side and End Slopes.  Material actually removed from within approved 
limits, to provide for final side and end slopes as specified in the Paragraph:  
OVERDEPTHS, SIDE AND END SLOPES above, but not in excess of the amounts 
originally above these limiting side and end slopes will be estimated and paid for, 
whether dredged in original position or by dredging space below the pay slope plane at 
the bottom of the slope for upslope material capable of falling into the cut.  In computing 
the limiting amount of side and end slopes dredging, net dimensions, without allowance 
for overdepth, will be used. 
 
 3.5.3  Excessive Dredging.  Material taken from beyond the limits as extended in 
the Subparagraphs:  Overdepth, and Side and End Slopes, above, will be deducted from 
the total amount dredged as excessive overdepth dredging or excessive side or end slope 
dredging, for which payment will not be made.  Nothing herein shall be construed to 
prevent payment for the removal of shoals performed in accordance with the applicable 
provisions of either the SPECIFIC PROJECT REQUIREMENTS CLAUSES entitled FINAL 
EXAMINATION AND ACCEPTANCE or SHOALING. 
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 3.5.4  Table of Allowable Overdepth, Side and End Slopes. 
 

  Allowable      
  Overdept

h 
Final  Above 

 
 

 (Feet 
Below 

Side Slope End Slope Plane 
(Feet 

From  To Required Grade Grade Below 
Station Station Depth) Vertical Horizontal Vertical  Horizontal MLT) 

MATAGORDA SHIP CHANNEL 
9+000 ---- ---- ---- ---- 1 3 38 
9+000 116+251BK 2 1 3 ---- ---- 38 

116+251BK ---- ---- ---- ---- 1 3 38 
POINT COMFORT TURNING BASIN -  EXTENSION 

116+223FW ---- ---- ---- ---- 1 3 38 
116+223FW 118+502 2, 1 1 3.5 ---- ---- 29-36, 38 

118+502 ---- ---- ---- ---- 1 3.5 36 
 
 3.6 REPORTING REQUIREMENTS.  The Contractor shall prepare and 
maintain a daily Dredging Report using the Galveston District's automated Contractor's 
Daily Report database.  This database replaces SWG Form 89.  The program will be 
provided to the Contractor using 3.5-inch diskettes at the pre-construction conference.  
Instructions and demonstration on the installation and use of this software will also be 
provided at the pre-construction conference.  The Contractor will need an IBM 
compatible with a minimum of a 486/66 processor with 8 Mb of RAM running Microsoft 
Windows 3.11 or Microsoft Windows 95, Y2K compliant.  Hard drive space needed to 
install the program and accommodate the data will be approximately 15 Mb.  Printing 
will be best accomplished with either a LaserJet or Inkjet Printer on 8.5- by 11-inch 
paper in the portrait mode.  Modem settings will be automatically handled at the point of 
transmission, but the Contractor is required to know what serial communications (COM) 
port it used for the modem (for example: COM1, COM2, or COM3).  A telephone number 
for transmitting the data by modem to the District server will also be provided at the pre-
construction conference.  The Contractor will however have the discretion of submitting 
the data either by diskette or by modem.  If the Contractor elects to submit the data by 
modem, the data shall be submitted on a daily basis.  If the Contractor elects to submit 
the reports by diskette, the data will still be submitted on a daily basis when possible.  
Coordination on delays shall be made with the Area Engineer or its designated 
representative.  The Contractor will be required to print and sign reports and submit the 
original hard copies to the Area Engineer to verify authentication.  Monthly reports will 
be generated by the District Office using the reporting features of the database.  If 
technical problems arise, the point-of-contact for this matter will be Tim Baumer at (409) 
766-3874. 
 

- - o O o - - 
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